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Attachment 1


SCOPE OF WORK

ENVIRONMENTAL AND ENGINEERING SERVCIES CONTRACT

FISCAL YEAR 1999/2000

This contract is for ​​​civil engineering applications and other consultant services involving waste tires.    CIWMB Staff shall develop specific tasks for each project, which involves waste tires.  Each task will define the type of project that the CIWMB is interested in pursuing.  The tasks shall identify location where applicable, time frame, breadth of project, maximum cost, and other applicable criteria.  Based on the SOW, the consultant and the CIWMB Staff shall agree on a cost for the consultant to prepare a Work Plan.  The Work Plan will detail the consultant’s approach to accomplishing the task as well as identifying the cost and proposed schedule.  Costs will be based on the fee schedule in the contract.  The consultant will also identify any subconsultants in the Work Plan.  Upon approval of the Work Plan, CIWMB Staff will then issue a Work Order implementing the actual project.  Projects may include, but are not limited to: 

Types of work anticipated include, but are not limited to: 

ADVANCE \L 4.501.
Develop and implement informational and educational seminars for the promotion of civil engineering applications of shredded tires.

2. Assessment of civil engineering uses of waste tires.

3. Technical standards for the development of the Tire Monofill regulations.

4. Assist staff in developing cost estimates for transportation and disposal/reuse of waste tires.

5.  Develop/review engineering work plans for tire remediation projects.

ADVANCE \L 4.506.
Sampling, analyzing and material classification for waste tire shreds.

ADVANCE \L 4.507.
Pilot and bench scale test studies, lab studies, paper studies, and literature reviews into additional reuses and possible environmental effects of tire shreds.

ADVANCE \L 4.508.  
General assistance for presentations, work planning, and meetings.

ADVANCE \L 4.50


9.
Assist in obtaining permits from various regulatory agencies.

ADVANCE \L 4.50

ADVANCE \L 4.50


10.
Construction management, including daily work logs and Construction Reports.

ADVANCE \L 4.50


11.
Consultation with employees of CIWMB, and other State and local agencies.

ADVANCE \L 4.50

12. 
Monthly progress and cost tracking reports.

ADVANCE \L 4.50
The scope of investigations may vary significantly, but design, testing, sampling and coordination with local agencies, and other activities listed above are expected to be required at several different sites at the same time.  Firms interested in this Contract must be able to provide staff with technical abilities, in sufficient numbers to ensure cost effective and timely project completion.

