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February 13, 2002

To:



All Prospective Consultants

Subject:  
Waste Tire Remediation Contract



IWM-C0149

Attached is a copy of the Request for Qualifications (RFQ) for the “Waste Tire Remediation Contract, IWM-C0149" for the California Integrated Waste Management Board.

The deadline for the submittal of all Statements of Qualifications (SOQs) is Friday, April 5, 2002 at 2:00 p.m.  All SOQs delivered on the day of the deadline must be received and NOT POSTMARKED at the Security Desk at the California Environmental Protection Agency’s headquarters building located at 1001 “I” Street, Sacramento, CA.  Mailed SOQs shall be sent to the above street address.  All submissions must note, “Response to RFQ IWM-C0149—Mailroom Do Not Open.”
If a SOQ is received after 2:00 p.m. on April 5, 2002, the submittal will be returned unopened.

If there are any questions regarding this RFQ please contact me at (916) 341-6120.

Sincerely,

{Original Signed By}

Tiffany Donohue

Contract Analyst

Administrative Services Branch

Completion Checklist for

Waste Tire Remediation Contract

Request for Qualifications - IWM-C0149
Please use this checklist to assist in your preparation of the proposal package to ensure that the following items are included in your proposal:

_______
Signed cover letter on company letterhead 

_______
One (1) unbound  reproducible original SOQ marked “original”

_______
Five (5) additional, bound copies of SOQ

_______
Organizational Chart

_______
Notarized Statement from Financial Institution

_______
Notarized Bonding Statement

_______
Audited/Reviewed Financial Statement

_______
Attachment A, Contractor Certification

_______
Attachment B, Contractor Status Form

_______
Attachment C, Small Business/DVBE Participation Requirement Certification

_______
Attachment D, Government Code Section 87100 Form

_______
Attachment E, PCC Section 10162 Questionnaire, PCC Section 10285.1 Statement



and Non-Collusion Statement

****  If any of the above items are missing from the submitted proposal package,  your package will be considered  incomplete and will be disqualified from the process
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SECTION  I

INTRODUCTION

The California Integrated Waste Management Board (hereinafter referred to as “Board”) is the primary agency responsible for regulating the storage of waste tire stockpiles in the State of California.  The Board through the Waste Tire Stabilization and Abatement Program authorizes the cleanup, remediation, and stabilization of illegal waste tire sites to protect public health and safety and the environment pursuant to Public Resources Code Section 42846(a) et seq.

This Request for Qualifications (RFQ) seeks Statements of Qualifications from firms interested in the cleanup and stabilization work at illegal waste tire sites throughout California in support of the Waste Tire Stabilization and Abatement Program.

A.
GENERAL INFORMATION
Interested parties may obtain a RFQ package by downloading the documents from www.ciwmb.ca.gov/contracts or by submitting a request to: 




Contracts Unit—MS-7




Business Administration Office




California Integrated Waste Management Board




1001 I Street




PO Box 4025




Sacramento, CA  95814-4025




FAX:
(916) 319-7479




EMAIL:  tdonohue@ciwmb.ca.gov

All SOQ must be received at the above office no later than 2:00PM on April 5, 2002.  SOQ received after that time will not be considered and will be returned unopened.

This RFQ and the successful SOQ will be made a part of any Agreement awarded from this RFQ.

The Board reserves the right to accept or reject any or all SOQ.  The Board reserves the right to award multiple contracts resulting under this RFQ.  In addition, award of this Agreement does not obligate the Board to issue any Work Orders and the successful Contractor shall have no claim for damages or compensation for anticipated profits should the Board not issue any Work Orders.
B.
BUDGETED FUNDS
Subject to availability of funds, the budget for each Agreement is currently approved for an amount not to exceed $4,500,000 with initial funding of $1,500,000, which may be supplemented with future funding.  Board staff may issue Work Orders for all or part of the allocated funds.

C.
TERM

The term of the Agreement to be awarded under this RFQ will be for approximately 36 months and is expected to begin approximately June 2002.  Actual work on the Agreement shall not begin until written notification is received from the Board.
D.
SCHEDULE

This RFQ will be conducted according to the following schedule.  This schedule may be altered at any time at the discretion of the Board.


Advertisement Date/RFQ Package Released
February 13, 2002


All Written Questions Must Be Received by 5:00 PM
February 27, 2002


Statement of Qualifications Must Be Received by 2:00 PM
April 5, 2002


Interviews Conducted With Most Qualified Proposers
April 23-24, 2002


Begin Negotiations With Most Qualified Proposers
April 25, 2002


Board Consideration of Award of Agreement
May 14-15, 2002

E. REQUIREMENTS OF STATEMENT OF QUALIFICATIONS

A cover letter must be included with the SOQ and must be signed by an individual who is authorized to contractually bind the Proposer.  The cover letter must be done on the business letterhead and contain the following information:

1. Name and address of Proposer.

2. Name and telephone number of a contact person.

3. Name, title, address, and telephone number of the individual(s) with authority to execute a binding contract on behalf of Proposer.

The following documentation and forms must be completed, included with your SOQ and received by the Board by the specified due date:

· Cover Letter

· One unbound reproducible original SOQ marked “Original”

· Five complete, bound copies of SOQ

· Organizational Chart

· Notarized Statement from Financial Institution

· Audited/Reviewed Financial Statement

· Notarized Bonding Statement

· Attachment A, Certification

· Attachment B, Contractor Status Form

· Attachment C, Certification of Small Business/DVBE Requirements

· Attachment D, Government Code Section 87100 Form 

· Attachment E, Public Contract Code Section 10162 Questionnaire, 



Public Contract Code Section 10285.1 Statement, and Non-Collusion Statement

SECTION II

RULES AND CONDITIONS 

A.
GENERAL INFORMATION

Contractor selection will be based on qualifications only, subject to the successful negotiation of Agreement rates.  Contractor’s labor rates and markups for labor, equipment, materials, subcontractors and fees will be negotiated following selection of the most qualified Proposers and will remain fixed for the duration of the Agreement.  Not-to-exceed markups for labor, equipment, materials, subcontractors and fees are listed in the RFQ.  Equipment rates and labor surcharge rates will be as listed in the California Department of Transportation publication entitled Labor Surcharge and Equipment Rental Rates in effect at the time any work is performed.  If agreement cannot be reached on labor rates and/or markups, Board staff will terminate negotiations and negotiate with the next most qualified Proposer.

These are open-ended, Work Order-based Agreement.  During the course of this Agreement, Board staff may issue Work Orders for remediation work, at sites to be determined, on a time and materials basis and said work shall not exceed the allocated Work Order budget.  As sites become available, the Contractor will develop site-specific Work Plans based on Work Orders issued by Board staff. Work Plans must be approved by Board staff.

Each Proposer shall designate in the SOQ a Program Manager who shall be its  representative for all work performed under the Agreement.  The Program Manager shall have authority to represent and act for the Contractor.  Should it become necessary to designate a new Program Manager during the term of the Agreement, Contractor shall submit the proposed Program Manager’s qualifications for approval by Board staff.  The Contractor shall not assign a new Program Manager without prior approval of Board staff.

B.
SUBMITTAL OF STATEMENT OF QUALIFICATIONS
The submittal shall consist of one unbound original marked “Original” plus five complete, bound copies of the entire SOQ.  The complete submittal must be in a sealed envelope or container marked with the interested firm’s name and address and the following:

STATEMENT OF QUALIFICATIONS

SOLICITATION NUMBER IWM-C0149
MAILROOM DO NOT OPEN

All Statement of Qualifications must be received, and not postmarked, no later than the time and date shown in Section I, “Schedule.”  

Statement of Qualifications submitted via mail must be addressed to:




Contracts Unit—MS-7




Business Administration Office




California Integrated Waste Management Board




PO Box 4025




Sacramento, CA  95812-4025

Statement of Qualifications by hand or courier must be received at:




California Integrated Waste Management Board




C/o California Environmental Protection Agency’s




Security Desk




1001 I Street




Sacramento, CA  95814

C.
MODIFICATION OR WITHDRAWAL OF PROPOSALS

Any SOQ received by the Board before the required time and date may be withdrawn or modified by written request of the Proposer after verification of identification of the person requesting withdrawal or modification.  

Proposers cannot withdraw a SOQ after the specified due date.

D.
 PROPOSER’S COST

Costs for developing SOQ are entirely the responsibility of the Proposer and such costs will not be reimbursed by the State of California.  All SOQ and the contents therein, shall become the property of the Board.

E.
COMMITMENT

This RFQ does not commit the Board to award any Agreement or to pay any costs incurred in preparation of a SOQ responding to this RFQ.  The Board reserves the right to accept or reject any or all SOQ received as a result of this RFQ, to negotiate with any qualified Proposer, or to cancel this RFQ in whole or in part.

If a selected Proposer fails to enter into an Agreement within a reasonable period of time after the Board approves selection of the proposed Contractor, the Board may deem the Proposer to have rejected the offer.  At that point, the Executive Director may disqualify said Proposer and offer the Agreement to another Proposer.  The Executive Director will determine what is a reasonable period of time for the selected Proposer to enter into the Agreement.

F. INFORMATION

All information obtained or produced during the course of work shall be made available to the Board and may be used by the Board as it determines.

G. TERMINATION

The Board has the authority and express right to terminate any Agreement awarded under this RFQ at any time during the term of the Agreement for any reason, including but not limited to instances where   the Board finds that the Contractor’s work is negligent, not satisfactory, or not in accordance with the Agreement requirements.

H.
 INQUIRIES

1. Proposers needing clarification of the requirements of this RFQ must submit questions in writing to the Board’s Contracts Unit.  All written inquiries must be received by February 27, 2002, regardless of postmark.  If the written inquiries are faxed or emailed, then the time and date on the correspondence must not be later than the due date.

2. All written inquiries must be received by the deadline, regardless of postmark, listed in Section I, “Schedule.”  If the written inquiries are faxed or emailed, then the time and date on the correspondence must not be later than the deadline.  Questions received after the deadline will be disregarded.

3. Oral communications with the Board officers and employees shall be non-binding on the            Board and shall in no way exclude the Proposer of any obligations as set forth in this RFQ.

4. Sample contract provisions will be mailed only upon request to those Proposers having received a RFQ package or who requested notification through the Board’s Contracts website.  No modifications, changes, deviations, additions, deletions or exception to the standard terms and conditions shall be permitted.

5. All questions or inquiries regarding this RFQ shall be mailed, emailed or faxed to:



Contracts Unit—MS-7



Business Administration Office



California Integrated Waste Management Board



PO Box 4025





Sacramento, CA  95812-4025





Fax No. (916) 319-7479





Email:  tdonohue@ciwmb.ca.gov

The correspondence should be clearly marked “Questions Relating to RFQ IWM-C0149—Mailroom Do Not Open.”

I.
ANTITRUST CLAIMS

In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or services by the bidder for sale to the purchasing body pursuant to the bid.  Such assignment shall be made and become effective at the time the purchasing body tenders final payment to the bidder.  (See Government Code Section 4552.)

If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of the recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery.  (See Government Code Section 4553.)
Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action assigned under this part if the assignor has been or may have been injured by the violation of law for which the cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action for the cause of action.  (See Government Code Section 4554.)
J.
CONFLICT OF INTEREST
In regard to current or former State employees, Contractor agrees:

A. Current State Employees (PCC 10410):

1. No officer or employee shall engage in any employment, activity or enterprise from which the officer or employee receives compensation or has a financial interest and which is sponsored or funded by any state agency, unless the employment, activity or enterprise is required as a condition of regular state employment.

2. No officer or employee shall contract on his or her own behalf as an independent contractor with any state agency to provide goods or services.

B. Former State Employees (PCC 10411):

1. For the two-year period from the date he or she left state employment, no former state officer or employee may enter into a contract in which he or she engaged in any of the negotiations, transactions, planning, arrangements or any part of the decision-making process relevant to the contract while employed in any capacity by the state agency.

2. For the twelve-month period from the date he or she left state employment, no former state officer or employee may enter into a contract with any state agency if he or she was employed by that state agency in a policy-making position in the same general subject area as the proposed contract within the 12-month period prior to his or her leaving state service.

If Contractor violates any provisions of above paragraphs, such action by Contractor shall render this Agreement void.  (PCC 10420)

K.
CORPORATE QUALIFICATION TO DO BUSINESS IN CALIFORNIA

If Proposer is a corporation, said corporation shall be qualified to do business in the State of California.  “Doing business” is defined in the California Revenue and Taxation Code, Section 23101, as actively engaging in any transaction for the purpose of financial or pecuniary gain or profit.  Although there some statutory exceptions to taxation, rarely will a corporate contractor performing within the state not be subject to the franchise tax.  Both domestic and foreign corporations (those incorporated outside of California) must be in good standing in order to be qualified to do business in California. 

When agreement are to be performed in the state by a corporation, the Board will verify that the Contractor is currently qualified to do business in California in order to ensure that all obligations due to the state are fulfilled.  The Board will determine whether a corporation is in good standing by calling the Office of the Secretary of State.    

L.
ADDENDA

The Board reserves the right to amend, alter or change the rules and conditions contained in the RFQ.  Receipt of Addenda must be acknowledged as indicated in subsection F of Section VIII, “Statement of Qualifications.”  All addenda to this RFQ can be viewed on the Contracts Unit website at www.ciwmb.ca.gov/contracts. 

If a Proposer discovers any ambiguity, conflict, discrepancy, omission, or other error in the RFQ, Proposer shall immediately notify the Board of such error in writing and request modification or clarifications no later than the Proposers’ Information Conference.  The addenda will not divulge the source of the request.  Addenda will be mailed only to those who received a RFQ package or requested notification through the Board’s Contracts website.

SECTION III

MINIMUM QUALIFICATIONS

A.
STATEMENT OF QUALIFICATIONS
To respond to this RFQ interested firms must submit a complete SOQ package including all documents referenced in Section I, E “Requirements of Statement of Qualifications.”  Each item in the SOQ must have a response.  If there is no response for an item the SOQ may be considered non-responsive and the SOQ will be rejected.  If the response to an item is “Not Applicable” or “None,” so state in the space for that item.

C. INJURY AND ILLNESS PREVENTION PROGRAM

Proposers must have a current Injury and Illness Prevention Program (IIPP) and must have a qualified Industrial Hygienist either on-staff or subcontracted during work under the Agreement.  Proposers selected for interview shall provide a complete copy of the firm’s IIPP at the interview.

The Contractor shall at all times be responsible for safe prosecution of the work and protection of its employees and the public.  Review of the Contractor’s IIPP by Board staff shall not, in any way, relieve the Contractor of responsibility for any aspect of the work or for compliance with all federal, State and local laws pertaining to health and safety.

The Contractor’s Project Manager and Site Superintendent of a remediation site shall be 40-hour certified in accordance with 29 CFR 1910.120(b)(4).  Other site personnel are not required to be 40-hour certified unless site-specific conditions warrant that requirement.  A certified Site Superintendent shall be at the site whenever work is being performed, unless otherwise authorized by Board staff.

D. CERTIFICATION

Attachment A includes Statement of Compliance for Nondiscrimination Program, Drug-Free Workplace, National Labor Relations Board Certification, Recycled Content, and Americans With Disabilities Act Certifications.  This form must be signed and submitted with the SOQ package.

E. SMALL BUSINESS PARTICIPATION AND CERTIFICATION

This Agreement has participation goals of twenty-five percent (25%) of the total Work Order costs for qualifying small businesses. Any business used to meet this requirement must be certified by or have certification pending with the Department of General Services, Office of Small Business Certification and Resources.  Questions regarding Small Business qualifications should be directed to that office at (916) 375-4940.  This twenty-five percent (25%) goal may be achieved by a combined effort of the Contractor and sub-contractors. 

Proposers shall acknowledge that they will comply with this requirement or make good faith efforts to meet this goal as stated in Attachment B.  If awarded an Agreement, the contractor will be required to demonstrate that it has either met these participation goals or made a good faith effort to meet these goals.  

The Contractor shall be deemed to have made “good faith efforts” upon submittal of documentary evidence that all of the following actions were taken:

1. Contact was made with the Board to identify potential Small Business firms.

2. Contact was made with other State agencies, including the Department of General Services, Office of Small and Minority Business, to identify potential Small Business firms.  

3. Advertisement was published in trade papers focusing on Small Business firms unless time limits imposed by the Board preclude such advertisement.  Plan Holder lists will not be considered as advertisement.  Attach copies of each advertisement with the submittal of the Work Plan.

4. Invitations to Bid were submitted to potential Small Business firms.

5. Available Small Business firms were considered.

F. DISABLED VETERAN’S BUSINESS ENTERPRISE PARTICIPATION AND CERTIFICATION

This Agreement has participation goals of three percent (3%) of the total Work Order costs for qualified Disabled Veteran’s Business Enterprise.  Any business used to meet the Disabled Veteran’s Business Enterprise requirement must be certified by or have certification pending with the Department of General Services, Office of Small Business Certification and Resources. Questions regarding Disabled Veteran’s Business Enterprise qualifications should be directed to that office at (916) 375-4940.  This three percent (3%) goal may apply to a combined effort of the Contractor and any sub-contractors.  

Proposers shall acknowledge that they will comply with this requirement or make good faith efforts to meet this goal as stated in Attachment C.  If awarded an Agreement, the contractor will be required to demonstrate that it has either met these participation goals or made a good faith effort to meet these goals.  

The Contractor shall be deemed to have made “good faith efforts” upon submittal of documentary evidence that all of the following actions were taken:

6. Contact was made with the Board to identify potential DVBE firms.

7. Contact was made with other State agencies, including the Department of General Services, Office of Small and Minority Business, to identify potential DVBE firms.  

8. Advertisement was published in trade papers focusing on DVBE firms unless time limits imposed by the Board preclude such advertisement.  Plan Holder lists will not be considered as advertisement.  Attach copies of each advertisement with the submittal of the Work Plan.

9. Invitations to Bid were submitted to potential DVBE firms.

10. Available DVBE firms were considered.

G. GOVERNMENT CODE SECTION 87100

Attachment C must be completed and submitted with the SOQ package.

H. PUBLIC CONTRACT CODE SECTIONS 10162 & 10285.1 & NON-COLLUSION

Attachment D which includes Public Contract Code Section 10162 Questionnaire, Public Contract Code Section10285.1 Statement, and a Non-Collusion Affidavit must be completed and submitted with the SOQ  package. 

SECTION IV

EVALUATION AND SELECTION

A. FAILURE TO FULFILL MINIMUM BID REQUIREMENTS

To be responsive, Proposer must comply with all minimum proposal requirements set forth in Sections I, II, and III.  Failure to meet said minimum proposal requirements or failure to follow the instructions contained in this RFQ may be grounds for rejection.  Any SOQ modifying the conditions or specifications of this RFQ may be rejected.

B.
GROUNDS FOR REJECTION

The Board may reject any Statement of Qualifications if it is conditional, incomplete, or contains irregularities.  The Board may waive immaterial deviations and the Statement of Qualifications may be evaluated based on the information provided when considered to be in the best interest of the Board.  Waiver of an immaterial deviation shall in no way modify the RFQ requirements or excuse the Proposer from full compliance with the Agreement requirements.  A SOQ may be rejected if: 

1. It does not include a reproducible master and the required number of copies.

2. It does not include all the documentation and completed forms required by this RFQ.

3. All responses to an item are not completed.

4. Required license information is not submitted with the SOQ. 

5. Required authorizations and certifications for the SOQ are not properly completed and signed.

C. SELECTION PROCESS

After the period has closed for receipt of SOQ, each SOQ will be opened and examined to determine compliance with the submittal requirements identified in this RFQ.  If a SOQ does not meet all the requirements, it may be considered non-responsive and eliminated from further consideration.

SOQs that meet the submittal requirements will be forwarded to the Selection Committee to evaluate and score each SOQ.  The point totals for each Proposer will be added to determine the most qualified Proposers.  Evaluation criteria and respective maximum scores are listed in Table I.  

Information obtained from references, client contacts, project inspectors and regulators significantly influences the ranking of responsive firms.  Proposers shall provide the name and current telephone number of references who can confirm the accuracy of experience and qualifications listed in the SOQ.  Employees of Proposer or employees of entities legally associated with the Proposer will not be considered valid references.  References that are inaccurately listed (e.g. inappropriate contact person or incorrect telephone number) will be disregarded.  Experience that cannot be confirmed by Board staff will be disregarded.

TABLE 1

	CRITERIA
	MAXIMUM POINTS

	Qualifications, experience and training of Contractor’s Program/project managers, site representatives, and engineers to be used in the work.
	25 points



	Contractor’s and subcontractor’s experience in the last five (5) years in successfully completing projects involving the type of work listed in the Scope of Work.
	25 points



	Quality and timeliness of Contractor in performing projects.

· This evaluation will consist primarily of telephone interviews with client contacts.  (Failure to list current and valid client information in the SOQ will adversely affect this weighting factor.)


	25 points



	Evaluation of Contractor’s financial condition and bonding capability.
	15 points



	Evaluation of Contractor’s experience with applicable environmental regulations, permitting requirements, Standard Specifications, and solid waste technology.
	10 points


A Selection Committee will conduct oral interviews with at least the three top-ranked Proposers, based on scores received from the above evaluation.  A  Proposer must achieve a minimum score of 85% to be ranked and considered for the interview process.  Proposers selected for interviews will be notified in advance of the time and place that the interviews will be conducted.  Interviews will include discussion and evaluation of qualifications and methods for furnishing the required services.   Proposers will also be notified of additional information, if any, to be provided at the interview.  Failure to appear at the interview will be considered non-responsive and the Proposer may be eliminated from any further consideration.  As a result of the interviews, the Selection Committee will rank, in order of preference, the Proposers deemed most highly qualified to provide the services required.

D.
NEGOTIATION OF CONTRACTS
Board staff will request a detailed Fee Proposal from the two highest ranked firms.  Board staff will prepare the State’s estimate of fees prior to negotiations.  The Board staff estimate will remain confidential until award of the Agreement or abandonment of any further procedure for the services to which it relates.  The Proposer’s Fee Proposal shall include appropriate wage rates for all personnel and appropriate markup rates to be utilized in the performance of the Agreement.

Board staff will attempt to negotiate an agreement with each of the two highest ranked firms.  If agreement is reached, staff will recommend to the Board that each of the selected firms be awarded an Agreement.  If agreement cannot be reached with one or both of the firms, negotiations will formally be terminated with that firm(s).  Negotiations will then begin with the next highest ranked firm.  Failing accord, negotiations shall be terminated.  This process will be repeated as necessary until negotiations have been terminated with all interviewed Proposers.  Should Board staff be unable to negotiate a satisfactory agreement with all of the interviewed Proposers, Board staff may select additional firms in the manner prescribed above and continue the negotiation procedure until an agreement is reached, or the Board terminates negotiations on this RFQ.

E.
AWARD OF AGREEMENT
Awards of the Agreement shall be to the two highest-ranking firms meeting all the requirements of this RFQ after successful negotiations have been completed.  The Board reserves the right to not award the  Agreement(s).  The Board will post a Notice of Intent to Award five (5) working days prior to the awards being made.

The following forms and information will be required prior to the Board’s execution of the Agreement.  

1. Payee Data Records

2. Verification of Worker’s Compensation Insurance

3. Certificate of Insurance










SECTION V

DESCRIPTION OF WORK

A. SCOPE OF WORK

All work under this contract shall be completed in accordance with the State of California Department of Transportation publication entitled Standard Specifications, July 1995, with any modifications noted in this RFQ on the modification page, and the plans, specifications, approved work plans, and instructions accompanying or included in work orders/change orders issued under this contract.

Types of work anticipated include, but are not limited to:

Site Work

1. Removal and disposal of solid waste, as defined in Public Resources Code (PRC) section 40191, where recycling of the waste is not economically practical.

2. Recycling, as defined in PRC section 40180, of materials that otherwise would become solid waste, and delivery to suitable recycling facilities.

3. Move waste tires within the site.

4. Process waste tires on-site or off-site by de-rimming, shredding, baling or cutting into pieces as specified by CIWMB.

5. Site grading and construction of drainage systems

6. Construction of earth embankments and placement of fill materials.

7. Installation of erosion control systems and establishment of vegetative cover

8. Installation of fencing, barriers and signs.

9. Identification, removal, recycling (where possible) and disposal of hazardous waste encountered during waste tire cleanup.

10. Installation of lighting, water lines, or other utilities needed for site operations.

11. Vegetation removal.


Fire Control Aids and Run-off Damage Control

1. Develop fire fighting resources requirements, which may include:

a. Installing tank or impoundment for fire fighting water.

b. Stockpiling sand, foam and other materials that would be needed to fight a tire fire.

c. Providing taps, piping valves, hydrants and pumps as needed.

2. Implement conditions of approved fire-fighting plans developed by contractor or other fire fighting plans approved by CIWMB.

Vector Control 

1. Develop vector control plans for the control of insects, rodents, or other vectors at the site.

2. Control vectors at the site in accordance with the contractor’s approved vector control plans approved by the CIWMB.

3. Take appropriate measures to protect environmentally sensitive areas from damage by insect sprays, if necessary.

Abatement

1. Retrieve, load, process, and transport whole or altered tires on or from a designated site following an abatement plan.

2. Transportation of whole or altered waste tires to an approved facility.

3. Comply with state laws and regulations concerning the registration and manifesting requirements for all waste tires hauled off site.

Permits/Studies

1. Identify all environmental/construction permits needed for requested remedial work.

2. Conduct the necessary research to adequately complete applications for the required permits.  

3. Apply for and obtain environmental/construction permits.  

4.
Complete environmental studies as requested by the Contract Manager.  

Copyright Provision

Contractor shall establish for the Board good title in all copyrightable and trademarkable materials developed as a result of this Scope of Work.  Such title shall include exclusive copyrights and trademarks in the name of the State of California, California Integrated Waste Management Board.  

B.

WORK ORDERS
All work under this contract will be performed through work orders issued to the Contractor.  The Contractor will initially receive a planning work order that includes a proposed scope of work and other pertinent information.  The planning work order may also include drawings, supplement specifications, a site investigation report, and other information needed for the Contractor to prepare a work plan for the proposed cleanup.  The planning work order authorizes the Contractor to conduct a site visit and prepare a work plan as described below.

California Integrated Waste Management Board (CIWMB) staff will review the proposed work plan with the Contractor and negotiate required changes to the work plan, drawings, and specifications.  CIWMB staff may thereafter issue a work order to remediate the site based on the agreed work plan and project documents.

If the site is to be remediated, the contractor will be directed in the work order to include cost estimates, through a subcontracting competitive bid process, for different destination facilities for tires which are to be removed, including disposal, recycling, reuse and/or transformation.  The Contract Manager will review the completed work plan.  Cost effectiveness, duration of the remediation, and the end use will be considered in selecting one or more destination facilities.

C.
WORK PLANS

Work plans shall include, but are not limited to, the following elements:

1. Introduction:  Identify reference documents used to prepare the work plan, summarize the site visit and contacts made, and discuss problems encountered.  Identify landfills and recycling facilities to be used, material sources, haul routes and other relevant information.

2. Project Supervision:  Identify Contractor’s key personnel and support staff assigned to the project.  Include a minimum by name the project manager, site superintendent, and subcontractor key personnel/contacts.  Describe the organizational relationship for the project and responsibilities of assigned personnel.

3. Project Work Elements:  Briefly describe the major items of work, mobilization/demobilization, site utilities and facilities, permits and temporary environmental controls.  Include work hours and days for the project or major items of work if hours and days vary between tasks.

4. Project Schedule:  Prepare a time schedule beginning with start of mobilization through completion of demobilization.  Provide a timeline for all major items of work.

5. Cost Estimate:  Prepare a cost estimate which includes costs for each major item of work, project supervision, mobilization, site utilities and facilities, permits, mobilization, demobilization, and bonds.  Develop costs for items of work as follows:  labor/equipment, unit contract rates including markups and surcharges for materials, subcontractors, and special services.  Show both and actual cost and agreed markups in arriving at total cost.

6. Prepare a cost analysis and summary of each competitive bid received.

7. Site Specific Injury and Illness Prevention Plan (IIPP):  Prepare a site specific IIPP which identifies biological, physical and other hazards and provides for adequate and prescribed medical surveillance, site control, monitoring, worker protection and training, decontamination, and emergency response procedures.
8. The following forms and information will be required for each site cleanup:

a. Payment Bond

b. Performance Bond

c. Small Business/DVBE Participation Summary/Demonstration of Good Faith Effort

d. Recycle Content Certification

SECTION VI

SPECIAL PROVISIONS

A.
COMPENSABLE SERVICES

Labor, materials, equipment, and subcontractors/special services used in the performance of work shall be subject to the approval of Board staff and compensation will be determined as follows:

1.
Work Performed by Contractor:  The Contractor will be paid the direct costs and allowable markups for labor, office support employees, materials, equipment, subcontractors/special services, and permit/disposal fees necessary for the performance of the work and determined as hereinafter provided.  The defined markups shall constitute full compensation for all profit and over​head costs.  The total payment made as provided above shall consti​tute full compensation.

a.
Labor:  The Contractor will be paid the cost of la​bor for the workers used in the actual and direct performance of the work.  To the total of the direct costs computed as provided in the folllowing subsection, “Actual Wages,” there will be added a markup to be negotiated, but not to exceed 33 percent.  No markup shall be added to costs computed as provided in following subsections, “Labor Surcharge” and “Subsistence and Travel Allowance.”  Compensation for prevailing wage employees shall be made at the appropriate rate for each classification as determined by the Director of Industrial Relations pursuant to California Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773 and 1773.1.  The cost of Contractor’s labor will be the sum of the following for prevailing wage employees:

1. Actual Wages:  The actual wages paid shall include any employer payments to or on behalf of the workers for health and welfare, pension, vacation, and similar purposes.

2. Labor Surcharge:  To the actual wages, as defined in the above subsection, “Actual Wages,” a labor surcharge will be added as set forth in the Department of Transportation publication enti​tled Labor Surcharge and Equipment Rental Rates, which is in effect on the date upon which the work is accomplished.  Said labor surcharge shall con​stitute full compensation for all payments imposed by State and federal laws and for all other payments made to, or on behalf of, the workers, other than actual wages as defined above and subsistence and travel allowance as follows.

3. Subsistence and Travel Allowance:  The actual subsistence and travel allowance paid to such workers.

b.
Office Support Employees:  Compensation for various office support categories shall be determined during contract negotiations.  This compensation shall be the actual wages, plus any employer payments to or on behalf of the employees for health and welfare, pension, vacation and similar purposes, and include overhead and profit.  Compensation for employees not previously identified shall be negotiated between Board staff and the Contractor.  The Contractor will also be compensated for subsistence and travel allowances, in compliance with limits established by the State and when prior authorization has been received from Board staff and when authorized in the Work Order.

c.
Materials:  To the total of the direct costs of purchased materials there will be added a markup to be negotiated, but not to exceed 15 percent.  The Board reserves the right to furnish such materials as it deems advisable, and the Contractor shall have no claims for costs and markup on such materials.  Only materials furnished by the Contractor and necessarily used in the performance of the work will be considered for payment.  The cost of materials will be the cost to the Contractor.
e. Equipment:  Contractor-owned equipment will be paid for at the rates listed for such equip​ment in the Department of Transportation publication entitled La​bor Surcharge and Equipment Rental Rates, which is in effect on the date upon which the work is accomplished and which is a part of the contract.  Payment for equipment will be for the time that the equipment is operated on the work.  The Contractor will not be compensated for idle equipment or for “stand-by” time for equipment which is not required for a particular phase of work or for which an operator is not available or for which equipment is inoperative due to breakdowns.  Specific Work Orders may authorize compensation for idle time for specialized equipment that may be required on the site, but used on a limited basis.  To the total of the direct costs of equipment there will be added a markup to be negotiated, but not to exceed 15 percent to the listed rates.  The Contractor will also be paid for the reasonable cost of transporting the equipment to the location of the work and its return to its original location, all in accordance with the allowable markup and the following provisions:

1. The original location of the equipment to be hauled to the location of the work site shall be agreed to by the Board staff in advance.

2. The State will pay the costs of loading and unloading such equipment.

3. The cost of transporting equipment in low bed trailers shall not exceed the hourly rates charged by established haulers.

4. The cost of transporting equipment shall not exceed the applicable minimum established rates of the Public Utilities Commission.

5. Should the Contrator desire to return the equipment to a location other than its original location, the State will pay the cost of transportation, provided such payment shall not exceed the cost of returning the equipment to the original location.

If it is deemed necessary by Board staff to use equipment not listed in the La​bor Surcharge and Equipment Rental Rates, which is in effect on the date upon which the work is accomplished, a suitable rate for such equipment will be established by Board staff.  The Contractor may furnish any cost data which might assist in the establishment of such rate.

The rates paid as provided above shall include the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs and maintenance of any kind, depreciation, storage, insur​ance, and all incidentals.


After commencement of work, should it become necessary to suspend work for more than two working days for reasons beyond the control of the Contractor, the Contractor shall immediately notify Board staff in writing.  Board staff will promptly investigate and determine whether or not to compensate the Contractor for the idle equipment.  If Board staff determines compensation is necessary, Board staff will determine whether to maintain the Contractor’s equipment on site and compensate the Contractor for idle equipment charges in accordance with provisions of Section 8-1.09, “Right of Way Delays” or direct the Contractor to demobilize the equipment.  The Contractor will be compensated for demobilization charges or idle equipment charges approved in writing by Board staff, but shall not have claim to anticipated profit and overhead costs for work not performed.

Typically, this work should be accomplished with equipment paid for at hourly rates listed in the Labor Surcharge and Equipment Rental Rates publication.  Payment for rental equipment at invoice rates may be allowed by the Contract Manager after review of pertinent information supplied by the Contractor.  Contractor shall provide justification for use of this equipment, including a minimum of three (3) quotes from rental firms and an estimate of costs incurred that are not included in the rental agreement.  This information shall be included in the Work Plan.  A maximum markup of 15 percent will be allowed for this equipment, and a separate allowance may be permitted for fuel and lube of this equipment if those costs are not included in the rental agreement.  If allowed, acceptable equipment rates and agreement conditions will be included in the Work Order for site remediation.

All equipment shall, in the opinion of Board staff, be in good working condition and suitable for the purpose for which the equipment is to be used

Operators of equipment will be paid for as provided in above subsection, “Labor.”

Unless otherwise specified, manufacturer’s ratings and manu​facturer approved modifications shall be used to classify equip​ment for the determination of applicable rates.  Equipment which has no direct power unit shall be powered by a unit of at least the minimum rating recommended by the manufacturer.  Individual pieces of equipment or tools, such as disposable items or items that may be used on other projects, and having a replacement value of less than $500, whether or not consumed by use, shall be considered to be small tools and no payment will be made therefor.

e.
Subcontractors/Special Services:  When subcontractors or special services are required in performance of the work and have been approved in the work plan, the Contractor will be compensated for invoiced cost of the services plus a markup to be negotiated but not to exceed 5 percent.  Said markup shall reimburse the Contractor for profit and additional administrative costs, and no other additional payment will be made by reason of per​formance of the work by a subcontractor.

If work plans contain work for which subcontractors may be beneficial or required, Board staff may require the Contractor to submit three (3) unit cost quotations and qualifications statements for consideration.  Unit costs shall include profit and overhead.  Qualification and unit price bid forms will be included with the work plan.  Final approval of proposed subcontractors will be at the discretion of Board staff, based on a review of submitted cost and qualifications.

f. Permit/Disposal Fees:  The Contractor shall be responsible for all permit fees, installation and service costs for utlities, any fees required for site ingress and egress, and all disposal and tipping fees required for the performance of the work.  The Contractor will be compensated for the actual fees incurred and may apply a markup to be negotiated, not to exceed 5 percent.

2.
Payment:  Payment as provided in above subsection, “Work Performed by Contractor,” shall constitute full com​pensation to the Contractor for performance of work and no additional compensation will be allowed.

B. NONCOMPENSABLE SERVICES

Compensation for overhead costs, document reproduction, fax and telephone charges, miscellaneous incidentals and supplies, payroll preparation, and invoice preparation will be deemed to be included in the markup percentages applied to labor, equipment, and material charges.   Cellular telephone charges may be allowed, if included in the Contractor’s Work Plan and approved by Board staff.  Cellular telephone charges will be limited to a maximum of $25 per week.

C.
REFUSE REMOVAL AND DISPOSAL

1.
Non-Hazardous Materials:  Excavation of refuse shall extend to limits indicated in the Work Order, or as modified by Board staff in the field.  The Contractor shall exercise care to minimize unnecessary over-excavation or removal of clean material.  Screening or other approved methods may be utilized to separate soil from refuse.



The Contractor shall monitor the work area for fugitive dust and odors, and implement control measures as required.  Health and safety monitoring shall be conducted in accordance with the Contractor's site specific IIPP and local and State agency requirements.

2.
Hazardous Materials:  If any material encountered during the work is determined or is suspected to be a hazardous substance in excess of limits defined in Title 8 CCR 5192 Section (a)(D) Hazardous Waste Operations, the Contractor shall follow all prescribed health and safety procedures during cleanup, packaging, transportation, and disposal or recycling of that material.

D.
RECORDS

The Contractor shall furnish completed daily work reports on acceptable forms to Board staff for each days’ work.  Daily work reports shall itemize the materials used, and shall cover the direct cost of labor and the charges for equipment, whether furnished by the Contractor, subcontractor, or other forces.  Daily work reports shall at a minimum, include the following:

1. Site name and location

2. Date

3. Contract and Work Order numbers

4. Weather conditions

5. Employees, including name, labor classification, hours worked, rate of pay, level of personal protective equipment (PPE)

6. Subcontractors/special services

7. Equipment, including type, hours worked, status of non-operating equipment, etc.

8. Materials delivered to the site

9. Materials removed from the site

10. Visitors to the site, including name, agency, and purpose of the visit

11. Description of the days activities

12. Signature of the site superintendent

An additonal report will be maintained by Board staff.  At the end of each work day the work reports shall be compared and any discrepencies resolved.  Resolved Contractor’s work reports shall be signed by the Contractor’s site superintendent and a copy shall be provided to Board staff.  When these daily work reports are agreed upon and signed by both parties, they shall become the basis of payment for the work performed, but shall not preclude subsequent adjustment based on audits or reviews.

Material charges shall be substantiated by valid copies of vendors’ invoices which shall be submitted with the contractor’s billings and shall include vehicle weight or load slips or record of measurement by vehicle number.

SECTION VII

GENERAL CONDITIONS

General Conditions shall be as indicated in the applicable portions of Sections 1 through 9 of the Department of Transportation publication entitled Standard Specifications, July 1999 (Standard Specifications) except as modified herein (changes and additions are indicated in italics).

References to State, the Department of Transportation, Director of Transportation, or other Department of Transportation personnel shall be interpreted to mean the California Integrated Waste Management Board (Board), and corresponding Executive Director, Engineer, staff, or other Board-designated representative respectively.  Working titles having a masculine gender, such as “workman” and “journeyman” and the pronoun “he”, are utilized in the specifications for the sake of brevity, and intended to refer to persons of either gender.

SECTION 1   DEFINITIONS AND TERMS
To the Standard Specifications, amend or add the following definitions:


1-1.03
Acceptance –Change to: The formal written acceptance by the Project Manager of an entire project which has been completed in all respects in accordance with the SIR/SOW, Work Plan, Work Order, project drawings, specifications and any modifications thereof previously approved.

1-1.09
Contract - Add the following: The SIR/SOW, Work Plans, Work Orders, project drawings and specifications, and modifications thereto shall be considered part of the Contract. Contract is also referred to as “Agreement(s).”


1-1.10
Contractor - Add the following: Contractor is the recipient of funds pursuant to this Agreement.


1-1.13
Department - Change to: The California Integrated Waste Management Board (Board).


1-1.18
Engineer - Change to: Board staff person designated as Project Manager for a specific site, acting directly or through properly designated Consultant, such Consultant acting within the scope of the particular duties delegated to them.


1-1.25
Laboratory – Change to: The laboratory/laboratories used by the California Integrated Waste Management Board for determination of material characteristics.

1-1.38
Specifications – Add the following:  Specifications shall also include those prepared by the California Integrated Waste Management Board for site remediation and are included as part of the Work Order.
Add the following definitions:


1.1.49
Board - The California Integrated Waste Management Board.


1.1.50
Board Staff - Staff of the California Integrated Waste Management Board involved in the implementation of the Waste Tire Stabilization and Abatement Program or representatives of Consultants to the California Integrated Waste Management Board as designated in the Work Orders.


1-1.51
Final Completion - The date when Board Staff determines that the work for each site cleanup is fully completed in accordance with the requirements of the Work Order.


1-1.52
Site Investigation Report/Scope of Work (SIR/SOW) - Site details, background and the anticipated scope of work for a proposed site cleanup.  The SIR/SOW may be issued to provide the Contractor with the site location, a description of work to be performed, and the results of the site investigation report.


1-1.53
Work Plan - A plan developed by the Contractor outlining the estimated cost, schedule, and construction procedures required for implementing the Work Order and supporting documents.


1-1.54
Work Order – Board authorization to proceed with planning or construction which has been properly signed by the Board and the Contractor.

SECTION 2   PROPOSAL REQUIREMENTS AND CONDITIONS

To the Standard Specifications, amend the following sections to read:


2-1.01   Contents of Proposal Forms - Replace entire section with the following: Proposal requirements are detailed in Section IV, “Evaluation and Selection.”

2-1.05   Proposal Forms - Replace entire section with the following: All proposals and forms  shall comply with the requirements set forth in the RFQ.  SOQ forms are included as Section VIII of this RFQ.

2-1.07  Proposal Guaranty – Delete this section.

2-1.105
Previous Disqualification, Removal or other Prevention of Bidding – Add the following paragraph:  To be eligible for award of this Contract, a Proposer must not have been determined to be unreliable pursuant to the criteria in the policy adopted by the Board through Resolution 97-356.  A copy of that Resolution and the adopted Policy is available from the Board’s Contracts Unit.

Add the following new sections:

2-1.13  Disabled Veteran Business Enterprise (DVBE) - Section 10115 of the Public Contract Code requires the Board to implement provisions to establish a goal for Disabled Veterans Business Enterprise (DVBE) in contracts.  Compliance with these DVBE requirements may be accomplished by either the Proposer being a DVBE and performing the required percentages of work with his own forces or by subcontracting work to DVBE firms to meet the DVBE goals.

It is the policy of the Board that DVBEs shall have the maximum opportunity to participate in the performance of contracts financed solely with state funds.  The Contractor shall ensure that DVBEs have the maximum opportunity to participate in the performance of this contract and shall take all necessary and reasonable steps for this assurance.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of subcontracts.  Failure to carry out the requirements of this paragraph shall constitute a breach of contract and may result in termination of this contract or other remedy the Department may deem appropriate.

Proposer’s attention is directed to the following:

(a)
"Disabled Veteran Business Enterprise" (DVBE) means a business concern certified as a DVBE by the Office of Small Business Certification and Resources, Department of General Services.

(b)
A DVBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor, or vendor of material or supplies;

(c)
Credit for DVBE prime contractors will be 100 percent.

(d)
A DVBE joint venture partner must be responsible for specific contract items of work, or portions thereof.  Responsibility means actually performing, managing and supervising the work with its own forces.  The DVBE joint venture partner must share in the ownership, control, management responsibilities, risks and profits of the joint venture.  The DVBE joint venturer must submit the joint venture agreement with the Caltrans Bidder DVBE Information form;

(e)
A DVBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct element of the work and must carry out its responsibility by actually performing, managing and supervising the work;

(f)
Credit for DVBE vendors of materials or supplies are limited to 60 percent of the amount to be paid to the vendor for the material unless the vendor manufactures or substantially alters the goods;

(g)
Credit for trucking by DVBEs will be as follows:

(1)
One hundred percent of the amount to be paid when a DVBE trucker will perform the trucking with his/her own trucks, tractors and employees;

(2)
Twenty percent of the amount to be paid to DVBE trucking brokers who do not have a "certified roster";

(3)
One hundred percent of the amount to be paid to DVBE trucking brokers who have:

a.
signed agreement that all trucking will be performed by DVBE truckers if credit is toward the DVBE goal;

b.
a "certified roster" showing that all trucks are owned by DVBEs; and

c.
a signed statement on the "certified roster" that indicates that 100 percent of revenue paid by the broker will be paid to the DVBEs listed on the "certified roster".

(4)
Twenty percent of the amount to be paid to trucking brokers who are not a DVBE but who have:

a.
signed agreement with DVBE truckers assuring that at least 20 percent of the trucking will be performed by DVBE truckers if credit is toward the DVBE goal;

b.
a "certified roster" showing that at least 20 percent of the number of trucks are owned by DVBE truckers; and

c.
a signed statement on the "certified roster" that indicates that at least 20 percent of the revenue paid by the broker will be paid to the DVBEs listed on the "certified roster".

(h)
DVBEs and DVBE joint venture partners must be certified DVBEs as determined by the Department of General Services, Office of Small Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA  95814, on the date Work Plans are submitted before credit may be allowed toward the DVBE goal.  It is the Contractor's responsibility to verify that DVBEs are certified;

(i)
Noncompliance by the Contractor with these requirements constitutes a breach of this contract and may result in termination of the contract or other appropriate remedy for a breach of this contract.

2-1.14
SMALL BUSINESS - California law requires the Board to implement provisions to establish a goal for Small Businesses in contracts.  Any business used to meet this goal must be certified by or have certification pending with the Department of General Services, Office of Small Business Certification and Resources. Compliance with these Small Business requirements may be accomplished by either the Proposer being a Small Business and performing the required percentages of work with his own forces or by subcontracting work to Small Business firms to meet the goals.

SECTION 3   AWARD AND EXECUTION OF CONTRACT

To the Standard Specifications, amend the following sections to read:


3-1.01
Award of Contract - Replace entire section with the following:  After successful negotiations and approval by the Board, the Executive Director of the Board or his designee and the firm will complete and sign the Agreement.  In instances where the Board effects a necessary change in the Agreement during the course of performance of the services, the firm's compensation may be adjusted by mutual written agreement.


3-1.02
Contract Bonds - Replace entire section with the following:  When individual Work Orders are issued by Board staff for specific projects, the Contractor shall submit the bonds required by the State Contract Act equal in amount to the estimated cost of the work.  One bond shall secure the payment of the claims of laborers, mechanics or materialmen employed on the work under the Agreement and the other bond shall guarantee the faithful performance of the Agreement.


All alterations, extensions of time, extra and additional work, and other changes authorized by these specifications or any part of the Agreement may be made without securing the consent of the surety or sureties on the Agreement bonds.


3-1.03
Execution of Contract - Replace entire section with the following:  The Agreement shall be signed by the selected firm and returned within 10 days, not including Saturdays, Sundays and legal holidays, after the selected firm has received the Agreement for execution.


3-1.04
Failure to Execute Contract - Delete this section.


3-1.05
Return of Proposal Guaranties - Delete this section.

Add the following new section:

3-1.06
Financial Audit – The firms selected for interview shall submit an audit, current within the previous 18 months, indicating the Contractor's financial status as outlined in Item C, Financial Information of the Statement of Qualifications.  This condition is precluded if the Financial Statement submitted with the Proposal was derived from an audit.

SECTION 4   SCOPE OF WORK
To the Standard Specifications, amend the following sections to read:


4-1.01
Intent of Plans and Specifications - Replace entire section with the following: The intent of the Work Order is to prescribe the details for work planning and construction and completion of the work which the Contractor undertakes to perform in accordance with the terms of the Agreement.  Where the plans or specifications describe portions of the work in general terms, but not in complete detail, it is understood that only the best general practice is to prevail and that only materials and workmanship of the first quality are to be used.  Unless otherwise specified, the Contractor shall furnish all labor, materials, tools, equipment, and incidentals, and do all the work involved in executing the Agreement in a satisfactory and workmanlike manner.


4-1.02
Final Cleaning Up - Replace entire section with the following:  Before requesting final inspection of the work, the Contractor shall clean the project site, material sites, public and private roads used for site access, and all grounds occupied by him in connection with the work of all rubbish, excess materials, falsework, temporary structures, and equipment.  All parts of the work shall be left in a neat and presentable condition.  The Contractor shall not remove warning, regulatory, or other signs prior to formal acceptance by Board staff.


4-1.03
Changes - Replace entire section with the following:  The Board reserves the right to make such alterations, deviations, additions to, or deletions from the Work Order, plans and specifications, as deemed necessary or advisable by Board staff.  Any such changes will be set forth in a Change Order which will specify, in addition to the work to be done in connection with the change made, adjustment of Work Order time, if any, and the basis of compensation for such work, if at variance with that indicated in the Work Order.  A Change Order will not become effective until approved in writing by Board staff.


Upon receipt of an approved Change Order, the Contractor shall proceed with the ordered work.  Compensation for any change shall be as provided for in the approved Work Order.  The Contractor will not be compensated for any work that exceeds that indicated in the Work Order, or that has not been authorized in writing by Board staff.


4-1.03B, 4-1.03B, 4-1.03B(1), 4-1.03B(2), 4-1.03B(3), 4-1.03C, 4-1.03D, 4-1.04  


All above noted sections are deleted.


4-1.05
Use of Materials Found on the Work - Replace entire section with the following:  The Contractor may not salvage any material designated for removal and disposal without the written approval of Board staff.  The Contractor may use earth, gravel, sand, or other suitable material found in excavations that have not been designated for disposal, if approved by Board staff.

SECTION 5   CONTROL OF WORK

To the Standard Specifications, amend the following sections to read:

5‑1.02A   Excavation Safety Plans – Replace entire section with the following:  The Construction Safety Orders of the Division of Occupational Safety and Health shall apply to all excavations.  For all excavations 1.5 m or more in depth, the Contractor shall submit to the Engineer a detailed plan showing the design and details of the protective systems to be provided for worker protection from the hazard of caving ground during excavation.  The detailed plan shall include any tabulated data and any design calculations used in the preparation of the plan.  Excavation shall not begin until the detailed plan has been reviewed and approved by the Engineer.

Detailed plans of protective systems for which the Construction Safety Orders require design by a registered professional engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of California, and shall include the soil classification, soil properties, soil design calculations that demonstrate adequate stability of the protective system, and any other design calculations used in the preparation of the plan.

No plan shall allow the use of a protective system less effective than that required by the Construction Safety Orders.

If the detailed plan includes designs of protective systems developed only from the allowable configurations and slopes, or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the Contractor intends to begin excavation.  If the detailed plan includes designs of protective systems developed from tabulated data, or designs for which design by a registered professional engineer is required, the plan shall be submitted at least 3 weeks before the Contractor intends to begin excavation.

Attention is directed to Section 7‑1.01E, "Trench Safety."


5-1.04
Coordination and Interpretation of Plans, Standard Specifications, and Special Provisions -  Replace entire section with the following:  These General Conditions, the plans and specifications, the Work Plan, Work Orders, Special Provisions, Change Orders, and all supplementary documents are essential parts of the Agreement, and a requirement occurring in one is as binding as though occurring in all.  They are intended to be complementary and to describe and provide for complete work.


The Contractor shall not perform or undertake any work that is not indicated or addressed in the Work Order.  The Contractor shall immediately notify Board staff of any condition or event that may interfere with completion of the work or which may require a modification of the Work Order.  Board staff will, in a reasonable time, provide written direction to the Contractor clarifying any required adjustment to the Work Order.  Any unauthorized modification of the Work Order, work in excess of that provided for in the Work Order, or changes and additions not authorized in writing by Board staff, will not be considered for compensation.


Should it appear that the work to be done or any matters relative thereto are not sufficiently detailed or explained in these specifications, the special provisions, or the plans, the Contractor shall request Board staff to provide such further explanations as may be necessary and shall conform to them as part of the Agreement.  In the event of any doubt or question arising respecting the true meaning of these specifications, the special provisions or the plans, reference shall be made to Board staff, whose decision thereon shall be final.


All work and material shall be in accordance with terms of the Work Order, Work Plan, this RFQ and applicable sections of the Standard Specifications.  In the event of any discrepancy between any drawing and the figures written thereon, the figures shall be taken as correct.  Detail drawings shall prevail over general drawings.  The precedence of contract documents shall be as follows:

1.
Permits from other agencies as may be required by law;

2.
Conditions of the Work Order;

3.
Special provisions;

4.
Project plans;

5.
Standard plans; and

6.
Standard Specifications.

Change Orders and contract amendments will take precedence over Items 2 through 6 above.  If there is a conflict between the contract documents, the document highest in precedence shall control.


5-1.07
Lines and Grades - Replace entire section with the following:  Such stakes or marks will be set by Board staff as determined necessary to establish the lines and grades required for the completion of the work specified in these specifications, on the plans and in the special provisions.


When the Contractor requires such stakes or marks, he shall notify Board staff of his requirements in writing a reasonable length of time in advance of starting operations.  In no event, shall a notice of less than 2 working days be considered a reasonable length of time.


Stakes and marks set by Board staff shall be carefully preserved by the Contractor.  In case such stakes and marks are destroyed or damaged they will be replaced following the above procedures.  The Contractor will be charged for the cost of necessary replacement or restoration of stakes and marks which, in the judgment of Board staff, were carelessly or willfully destroyed or damaged by the Contractor's operations.  This charge will be deducted from any moneys due or to become due the Contractor.


Individual Work Orders may require the Contractor to provide for survey services to establish project line, grade, and control.  In these instances, Board staff will provide direction through the Work Plan regarding survey requirements and compensation


5-1.08
Removal of Rejected and Unauthorized Work – Replace the entire Section with the following:  If the Contractor exceeds the scope of work defined in the work order or completes work in a manner that is not consistent with the specifications, Board staff may direct the Contractor to remove unauthorized or deficient work without compensation.


5-1.14
Cost Reduction Incentive -  Replace the appropriate parts of this subsection with the following:  The Contractor shall review the SIR/SOW and prepare a Work Plan that will provide site remediation at the lowest cost to the Board.  During remediation, the Contractor is encouraged to use all possible means to reduce the overall cost of site remediation.  The final cost of site remediation will be based on actual time and material costs for the actual remediation as defined in this RFQ.
SECTION 7   LEGAL RELATIONS AND RESPONSIBILITY

To the Standard Specifications, amend the following sections to read:

7-1.01A
Labor Code Requirements – Add the following:  Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of Regulations.

	NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 

(GOV. CODE, SECTION 12990)

	Your attention is called to the "Nondiscrimination Clause", set forth in Section 7‑1.01A(4), "Labor Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are applicable to all nonexempt State construction contracts and subcontracts of $5,000 or more.


Statement of Compliance.--The Contractor’s signature affixed hereon and dated shall constitute a certification under the penalty of perjury under the laws of the State of California that the Contractor has, unless exempted, complied with the nondiscrimination program requirements of Government Code Section 12990 and Title 2, California Code of Regulations, Section 8103.


7-1.13
Disposal of Material Outside the Highway Right of Way - Replace entire section with the following:  Disposal of all material shall be as indicated in the Work Order or as directed by Board staff.


7-1.16
Contractor's Responsibility for the Work and Material - Replace entire section with the following:  Until the acceptance of the work, the Contractor shall be responsible for the work and the materials to be used therein.  The Contractor shall rebuild, repair, restore, and make good all injuries, losses, or damages to any portion of the work or materials occasioned by any cause before its completion and acceptance and shall bear the expense thereof when Board staff determines that the damage was the result of negligence, improper construction procedures and practices, or a failure to protect the work, on the part of the Contractor.
7-1.17
Acceptance of Contract -  Replace entire section with the following:  When Board staff has made the final inspection as provided in Section 5-1.13, “Final Inspection,” and determines that  work has been completed in all respects in accordance with the Work Order and plans, Board staff will prepare a letter of formal acceptance of the project, and the Contractor will be relieved of the duty of maintaining and protecting the work as a whole, and the Contractor will not be required to perform any further work thereon; and the Contractor shall be relieved of the responsibility for injury to persons or property or damage to the work.

SECTION 8   PROSECUTION AND PROGRESS
To the Standard Specifications, amend the following sections to read:


8-1.03
Beginning of Work - Delete the first two paragraphs and substitute the following:  Upon Work Order issuance, the Contractor shall begin work within the time indicated in the Work Order or approved by Board staff.  After operations have commenced, work shall continue on each consecutive workday, without interruption or delay, until all work included in the Work Order has been completed.  The Contractor shall not arbitrarily suspend operations without prior approval of Board staff.  A workday shall be considered as every day except Saturday, Sunday, legal holidays, or days on which the Contractor and Board staff agree that inclement weather precludes normal operations.

8-1.04 Progress Schedule - Delete the first and second paragraphs and substitute the following:  The Contractor shall submit a proposed schedule with the Work Plan.  The schedule shall be amended and updated to reflect work completed and adjustments in progress, and will be submitted to Board Staff on a weekly basis unless otherwise indicated in the Work Order.


8-1.06 
Time of Completion - Delete the first two paragraphs and substitute the following:  Upon issuance of the Work Order, and commencement of construction operations, the Contractor shall prosecute the work on each consecutive work day until all work contemplated by the Work Order has been completed.  The Contractor shall not arbitrarily suspend operations without the approval of Board staff.

8-1.07 Liquidated Damages - Replace entire section with the following:  It is the intent of this Contract that individual projects proceed in an uninterrupted manner from the date of commencement until all work contemplated in the Work Order has been completed.  The Work Plan prepared by the Contractor shall include the number of days estimated to complete the project.  Board staff may modify this number with the actual number of days allowed for completion of work to be stated in the Work Order.  All parties to the Contract agree that the Board will sustain damage for any day on which the Contractor arbitrarily suspends operations, or fails to prosecute the work.  It is and will be impracticable and extremely difficult to ascertain and determine the actual damage which the Board will sustain in the event of and by reason of such delay; and it is therefore agreed that the Contractor will pay to the Board the sum of $1,000 for each day on which the Contractor fails to perform work on the site in accordance with the approved schedule without the approval of Board staff.  The Contractor agrees to pay said liquidated damages herein provided for, and further agrees that the Board may deduct the amount thereof from any moneys due or that may become due the Contractor under the Contract.

8-1.11
Termination of Contract – Add the following paragraph:  The Board has the authority and express right to terminate any contract awarded under this RFQ at any time during the term of the contract for any reason or if the Board finds that Contractor’s work is negligent, not satisfactory, or not in accordance with the Contract.

SECTION 9   MEASUREMENT AND PAYMENT

To the Standard Specifications, amend the following:

9-1.01
Measurement of Quantities -  At the Contractor’s option, metric or English or a combination of both may be used for measuring, weighing or metering materials.

9-1.03 
Force Account Payment - Delete all sections up to and including 9-1.03D - Payment, and replace with the following:  Compensation will be as provided in the negotiated rates, the Special Provisions and as defined in specific Work Orders.
SECTION VIII

STATEMENT OF QUALIFICATIONS

A.
GENERAL INFORMATION

1.
Identification of company submitting this Statement of Qualifications:


Name of firm:




Address:




City:


State:


Zip: __


Telephone No: 

Fax No.:







2. Person authorized to execute an agreement for the company:


Name:



Title:



3.
Type of company (must be one of the following, check applicable):


 FORMCHECKBOX 

Corporation
 FORMCHECKBOX 

Partnership
 FORMCHECKBOX 

Individual
 FORMCHECKBOX 

Joint Venture

4.
Taxpayer federal employer identification number:



5.
Year organized:




6. Under what other or former names has your company operated:


Name of former company:
Dates of operation:

7.
Identify total number of current permanent employees:
  



Construction:




Administration:




Engineering:




Highest manpower level in past five years:




Lowest manpower level in past five years:



8.
Identify parent company, if applicable: 


Name of firm:




Address:




City:


State:


Zip: _


Telephone No: 

Fax No.:




State in which incorporated:







9. Agent for Service of Process in California:


Name:




Address:




City:


State:


Zip: _


Telephone No: 

Fax No.:


10.
If a corporation, complete the following:


Date of incorporation:




State(s) in which incorporated:



11.
If a partnership, complete the following:


Date of organization:



Type of partnership:
 FORMCHECKBOX 

General
 FORMCHECKBOX 

Limited

List names and addresses of all partners:


Name:




Address:




City:


State:


Zip: _


Name:




Address:




City:


State:


Zip: _


Name:




Address:




City:


State:


Zip: _

13. If a joint venture, list names and addresses of all partners in the joint venture:


Name:




Address:




City:


State:


Zip: _


Name:




Address:




City:


State:


Zip: 
__________
B.
LICENSING/HEALTH & SAFETY INFORMATION

1. Current Class A, General Engineering Contractor’s license with a Class C-61 Limited Specialty: Hazardous Substance Removal Certification is required.  Complete the following:


Licensee(s):




License Number(s):




Expiration Date(s):



2.
Do you have a written company Illness and Injury Prevention Program?
 FORMCHECKBOX 
 Yes
 FORMCHECKBOX 
 No


If yes, is it signed by a certified Industrial Hygienist?

 FORMCHECKBOX 
 Yes
 FORMCHECKBOX 
 No


Do you employ a full-time certified Industrial Hygienist?

 FORMCHECKBOX 
 Yes
 FORMCHECKBOX 
 No

3.
What is your OSHA lost-time injury/illness incidence rate for the last 3 years?



4.
What is your OSHA recordable injury/illness incidence for the last 3 years?



5.
What is your Workers Compensation Insurance Experience Modification Rate (EMR) for the 

       past 3 years?
  


C.
FINANCIAL INFORMATION

1. Submit a notarized written statement from your financial institution(s) on letterhead stating the following information:

A. Name of company.

B. Date account(s) were opened:

C. Line of credit?
 FORMCHECKBOX 

Yes
 FORMCHECKBOX 

No

D. Does the company keep a well-balanced financial position at the bank? 



 FORMCHECKBOX 

Yes
 FORMCHECKBOX 
  No

2. Attach an audited or reviewed financial statement, including the Proposer's latest balance sheet and income and expense statement dated within the last 18 months showing the following items (annual reports will not be accepted and will be considered unresponsive):

A.
Current assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory and prepaid expenses).

B.
Net fixed assets.

C.
Other assets.

D.
Current liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes).

E.
Other liabilities (e.g., capital, capital stock, authorized and outstanding share par values, earned surplus and related earnings).

F.
Name of firm preparing financial statement and date thereof.

G.
Is this financial statement for the proposing organization.  If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsidiary).

3.
Has your company or any of its principals petitioned for bankruptcy within the last 7 years?




 FORMCHECKBOX 

Yes
 FORMCHECKBOX 

No


If yes, enter the date(s): 


D.
PROJECT EXPERIENCE

The following information shall be completed and submitted with the Statement of Qualifications.  Include appropriate experience for both the proposer and any other proposed subcontractors.  Please submit a copy of this form for each project identified.  Te be considered in this evaluation, projects must meet the following requirements:.

To be considered in the evaluation, projects must meet the following requirements:

1. Involves types of work ldentified in the Scope of Work of this RFQ.  The Scope of Work is included in Section V.
2. Be successfully completed within the last 5 years.

3. Be of a minimum contract amount of $100,000 for the submitting entity or $25,000 for subcontractors.

Include the name and current telephone number of a client representative who is familiar with the project and can attest to the participation, quality of work, and timeliness of the submitting Contractor or subcontractor in performing the work.  

Name of firm claiming the experience:  


Project name/location:  


Name of client (owner or prime Contractor):  


Client contact and current telephone number:  


Contract amount (listed entity only):  


Percent of work performed with your entity’s resources:  


Type of work completed by your company as either the general contractor or subcontractor.  (Mark all that apply):

 FORMCHECKBOX 

Tire removal, processing, disposal
 FORMCHECKBOX 

Geomembrane/geotextile liner/cover


disposal/endues

 FORMCHECKBOX 

Solid waste removal/disposal
 FORMCHECKBOX 

Erosion control/vegetative cover

 FORMCHECKBOX 

Recycling of Solid Waste
 FORMCHECKBOX 

Fencing and signs

 FORMCHECKBOX 

Earth cover over burn dump
 FORMCHECKBOX 

Hazardous waste removal/disposal

 FORMCHECKBOX 

Earth embankment/fill placement
 FORMCHECKBOX 

Fire Control Measures

 FORMCHECKBOX 
    Grading and Drainage
 FORMCHECKBOX 
  Vector Control Measures

 Brief description of the project and your entity’s participation:   

_____ General Contractor                 _____ Subcontractor

____________________________________________________________________________________________________________________________________________________________________________________________________________________________________

Describe specific experience with applicable environmental regulations, permitting requirements, Standard Specifications, and waste tire technology.
If you were the general contractor, list subcontractors hired for this project.  Include subcontractor name and phone number.

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

Were liquidated damages applied to the project?
 FORMCHECKBOX 
   Yes

 FORMCHECKBOX 
   No

If yes, attach explanation
E.
BONDING INFORMATION


Attach a notarized statement from the bonding company or companies your organization proposes to use, stating that the surety shall unconditionally guarantee the Contractor’s performance in all respects of the terms, conditions and provisions of this proposal and the resulting Agreement to the extent of a minimum of fifty percent (50%) of the total Agreement amount.  The notarized statement shall guarantee that the surety will execute the Faithful Performance Bond requirement as stated in each applicable Work Order on or before the Work Order is signed and returned to the Board’s Contract Manager.  This bond must guarantee Contractor’s compliance with the terms of the Agreement and Work Order.  This statement must be properly notarized and submitted as part of the Statement of Qualifications to meet submittal requirements of this Request for Qualifications.

F.
LITIGATION/CLAIMS INFORMATION

1. List any projects in which your entity or any of its principals is currently involved in litigation.  Identify lawsuits by name, number, parties, and your claim or participation.  (Attach additional copies of this page if required)


Project name:




Project location:

 

Lawsuit name:

 

Lawsuit number:


Date of lawsuit:
 


County/state where filed:



Parties involved:




Lawsuit claim:



2. List any projects within the last five years in which your entity or any of its principals has been involved in litigation.  Identify lawsuits by name, number, parties, and your claim or participation.  (Attach additional copies of this page if required)


Project name:




Project location:

 

Lawsuit name:

 

Lawsuit number:


Date of lawsuit:
 


County/state where filed:



Parties involved:




Lawsuit claim:



3. Has your company ever been terminated or unilaterally elected to terminate from a project before completion?  If so, complete the following adding additional pages as necessary:


Project name:




Project location:




Client:




Address:




Contact name/current telephone no.: ___________________________________________


Date of termination:




Reason for termination:




Project name:




Project location:




Client:




Address:




Contact name/current telephone no.: ___________________________________________


Date of termination:




Reason for termination:



G.
PERSONNEL & ORGANIZATIONAL INFORMATION

1. Attach an organization chart similar to the example provided herein showing at a minimum the Program Manager, Project Manager(s), Health and Safety Officer, and at least two (2) Site Superintendents.  Other key personnel may be included in on the organization chart.  Only personnel listed on the organizational chart may attend interviews and negotiation meetings.  A resume is required for each person shown on the organization chart.  Each resume shall include, at a minimum, the following:

A. Current position in the firm.

B. Experience for at least the last 10 years to include projects, specific duties, and project dates.

C. Education and special training.

D. Registrations and affiliations.

E. Names and current telephone numbers of at least three (3) persons not in your current company who can attest to the employee’s experience and qualifications.

SOLID WASTE DISPOSAL AND CODISPOSAL SITE CLEANUP PROGRAM

Sample Organization Chart

[image: image6.wmf]
 H.
ACKNOWLEDGMENT/AUTHORIZATION FORM

The undersigned acknowledges that submittal of this Statement of Qualifications constitutes an irrevocable offer for a 90-day period for the Board to award the Contract.

The undersigned acknowledges that he has read all of the requirements set forth in the Request for Qualifications, including the Standard Agreement, and that, if awarded the Contract, shall comply with said provisions.

The undersigned hereby authorizes and requests any person, firm, agency, or corporation to furnish any information requested by the Board in verification of the recitals comprising this Statement of Qualifications and also hereby authorizes the Board to contact such persons, firms, etc., in order to obtain information regarding the undersigned.

I declare under penalty of perjury that the foregoing is true and correct.

     Print Name of Authorized Representative


Name of Organization


       Signature of Authorized Representative


Location Where Signed

    Title of Authorized Representative


Date Signed


Telephone Number

Acknowledgment of Addenda:


Addendum No.
Signature

CERTIFICATION


I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to legally bind the prospective Contractor to the clause(s) listed below.  This certification is made under the laws of the State of California.

	Official’s Name

	Date Executed
	Executed in the County of

	Contractor’s Signature

	Title
	Federal Tax ID No.

	Legal Business Name


CONTRACTOR CERTIFICATION CLAUSES

1. STATE OF COMPLIANCE:  Contractor has, unless exempted, complied with the nondiscrimination program requirements.  (GC 12990 and CCR, Title 2, Section 8103)  (Not applicable to public entities.)

2. DRUG-FREE WORKPLACE REQUIREMENTS:  Contractor will comply with the requirements of the Drug-Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following actions:

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited and specifying actions to be taken against employees for violations.

b. Establish a Drug-Free Awareness Program as required to inform employees about:

(1) the dangers of drug abuse in the workplace;

(2) the person’s or organization’s policy of maintaining a drug-free workplace; 

(3) any available counseling, rehabilitation and employee assistance programs; and 

(4) penalties that may be imposed upon employees for drug abuse violations.

c. Provide that every employee who works on the proposed Agreement:  

(1) receive a copy of the company's drug-free policy statement; and 

(2) agree to abide by the terms of the company's statement as a condition of employment on the Agreement.

Failure to comply with these requirements may result in suspension of payments under this Agreement or termination of this Agreement, or both, and Contractor may be ineligible for award of any future State agreement if the Board determines that the Contractor has made false certification or violated the certification by failing to carry out the requirements as noted above.  (GC 8350 et seq.)  

3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION:  Contractor certifies that no more than one (1) final unappealable finding of contempt of court by a Federal court has been issued against Contractor within the immediately preceding two-year period because of Contractor’s failure to comply with an order of a Federal court which orders Contractor to comply with an order of the National Labor Relations Board.  (PCC 10296)  (Not applicable to public entities.)

4.

RECYCLED CONTENT: Contractor hereby certifies under penalty of perjury that the materials, goods, supplies offered, or products used in the performance of this Agreement meets or exceeds the minimum percentage of recycled material, both post-consumer waste and secondary waste, as defined in Sections 12161 and 12200 of the Public Contract Code.

5.

AMERICANS WITH DISABILITIES ACT:  Contractor certifies that (s)he shall comply with the Americans With Disabilities Act (ADA) of 1990 (42 U.S.C. 12101 et seq.) which prohibits discrimination on the basis of disability, as well as all applicable regulations and guidelines issued pursuant to the ADA.

CONTRACTOR STATUS FORM
Contractor’s Name_________________________________________   County____________________________

Address__________________________________________________   Phone No. _________________________

___________________________________________________                Fax No. ___________________________

Federal Employer Identification No. _________________________________________

Total Number of Employees:    Construction ______     Administration ______     Engineering ______

STATUS OF CONTRACTOR PROPOSING TO DO BUSINESS:

 FORMCHECKBOX 
   Individual        FORMCHECKBOX 
   Limited Partnership       FORMCHECKBOX 
   General Partnership        FORMCHECKBOX 
   Corporation       FORMCHECKBOX 
Other

Has your firm done business under another name(s)?  If yes, please state firm name(s) and date(s) of operation:

_______________________________________________________________________________________

INDIVIDUAL:


If a sole proprietorship, state the true name of sole proprietor:


______________________________________________________________________________________

PARTNERSHIP:

If a partnership, list each partner, including limited partners, stating their true name and their interest in the partnership:

          ________________________________________                    _______________________________________

          ________________________________________                    _______________________________________

CORPORATION:


If a corporation, place and date of incorporation:___________________________________________________

Date corporation was authorized by Secretary of State: ______________________________________________

       President:  ____________________________                   Vice-President:  ___________________________

       Secretary:  ____________________________                   Treasurer:  ________________________________

       Other Officers:  ________________________________________________

OTHER:  (Explain)  ______________________________________________________________________

SMALL BUSINESS PREFERENCE

Are you a certified small business?
 FORMCHECKBOX 
   YES – Attach approval letter from Office Small Business Certification and Resources



 FORMCHECKBOX 
   NO

Your small business ID No. _______________

NOTE:  THIS FORM MUST BE COMPLETED OR YOUR SOQ MAY BE REJECTED

CERTIFICATION OF 

SMALL BUSINESS/DISABLED VETERAN BUSINESS ENTERPRISE (DVBE)

REQUIREMENTS

The undersigned acknowledges that he has read all of the requirements set forth in the Request for Qualifications and, if awarded this Agreement, he will comply with the State’s Small Business/DVBE requirements or make good faith efforts to meet these goals.

I declare under penalty of perjury that the foregoing is true and correct.

______________________________


________________________________________

Name of Organization





Signature of Authorized Representative

______________________________


________________________________________

Location where signed





Printed Name and Title



Date

COMPLIANCE WITH GOVERNMENT CODE, SECTION 87100PRIVATE 





Government Code, Section 87100 provides:  No public official at any level of state or local government will make, participate in making or in any way attempt to use his official position to influence a governmental decision in which he knows or has reason to know he or she has a financial interest.  Contractors that provide recommendations and advice that may influence decision-making are required to comply with the disclosure requirements of the conflict of interest laws promulgated under the Political Reform Act.





The prospective contractors and subcontractors, if any, shall disclose any present or prior (within the last two years) financial, business, or other relationship with the Board.  These disclosures will be made under penalty of perjury.




In addition to the disclosures required above, list current clients subject to any discretionary action by the Board, or who may have a financial interest in the policies and programs of the Board, and describe any current or planned work activities the contractor is performing for such clients.   These disclosures will be made under penalty of perjury.  The bidder and its subcontractors (if any) will be required to file statements of economic interests with the Board upon award of the Contract.  The Board will keep copies of the statements of economic interest and forward the originals to the Fair Political Practices Commission.

CURRENT CLIENTS MEETING ABOVE CRITERIA
	Client Name
	
	Contract
	
	Address
	
	Phone

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	


A determination by the Board that a conflict of interest exists as a result of the disclosed relationships will be grounds for disqualifying a Proposer.
PUBLIC CONTRACT CODE SECTION 10162 - QUESTIONNAIRE
In accordance with Public Contract Code Section 10162, the bidder shall complete, under penalty of perjury, the following questionnaire:

 Has the proposer, any officer of the proposer, or any employee of the proposer who has a proprietary interest in the proposer, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state or local government project because of a violation of law or safety regulation?  If the answer is yes, attach an explanation.

 FORMCHECKBOX 
   Yes

 FORMCHECKBOX 
   No

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In accordance with Public Contract Code Section 10285.1, proposer shall complete, under penalty of perjury, the following statement:

Has the proposer been convicted within the preceding three years of any offenses referred to in Public Contract Code Section 10285.1, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University?  The term "proposer" is understood to include any partner, member officer, director, responsible officer, or responsible managing employee thereof, as referred to in Section 10285.1.

 FORMCHECKBOX 
   Yes

 FORMCHECKBOX 
   No

NONCOLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and

Public Contract Code Section 7106)

In accordance with Title 23, United States Code, Section 112, and Public Contract Code 7106 if federally funded, or Public Contract Code 7106 if state funded, the proposer declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the proposer has not directly or indirectly induced or solicited any other proposer to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any proposer or anyone else to put in a sham bid, or that anyone shall refrain from bidding; has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the proposer or any other proposer, or to fix any overhead, profit, or cost element of the bid price, or of that of any other proposer, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the proposer has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

Note:
The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute signature of the Noncollusion Affidavit.  Proposers are cautioned that making a false certification may subject the certifier to criminal prosecution.
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