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Davenport Disposal Site Archie Crippen Illegal Disposal Site National City Burn Dump 
 

 

Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site Grading Design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other: See below 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team has been providing investigation, engineering, design and construction 
management support to the CIWMB Solid Waste Disposal and Codisposal Site Cleanup 
Program since 1997.  The Team is responsible for conducting field investigations, developing 
workplans for site remediation, and performing construction management / construction quality 
assurance during site remediations.  The Team has also provided constructibility review of 
engineering drawings, evaluated Site Investigation Reports and construction specifications, and 
provided technical assistance to field personnel during construction operations.  Over the past 
eight years of this contract, the BAS Team has provided engineering support to the CIWMB for 
projects at 56 disposal sites in 25 California counties.   
 
 
Were liquidated damages applied to the project?     Yes     No 

If yes, explain:  _______________________________________________________________  

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Engineering Services for Landfill and Disposal Site Remediation 

Name of client (owner or prime Contractor):   
California Integrated  
Waste Management Board 

Client contact and current telephone number:   Wes Mindermann – 916/341-6314 

Contract amount (listed entity only):  $7,000,000 

Percent of work performed with your entity’s resources:  80% 
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Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below. 

 

Brief description of the project and your entity’s participation:   
 
The BAS Team has been providing solid waste engineering permitting, design, construction 
management, and construction quality assurance in support of development projects at this 
municipal landfill since 1996.  This has included engineering and CM/CQA for mass excavation 
projects, fine grading, placement and compaction of low permeability soil liners, installation of 
geomembrane liner systems, installation of leachate collection systems, drainage systems, and 
improvements and extension of on-site access roads.  The Team also assisted the client in 
presentations to local government agencies and citizens groups in support of expansion plans 
for the site.  Additional responsibilities included earthwork design and resource agency 
permitting for the remediation of a landslide at the site. 
 

Were liquidated damages applied to the project?     Yes     No 

If yes, explain:  _______________________________________________________________   

Name of entity claiming experience: Bryan A. Stirrat Associates 

Project name/location:   Prima Deshecha Landfill – San Juan Capistrano, California 

Name of client (owner or prime Contractor):   
Orange County Integrated Waste 
Management Department 

Client contact and current telephone number:   George Ker – 949/728-3042 

Contract amount (listed entity only):   $1,400,000 (engineering); $1,140,000 (design) 

Percent of work performed with your entity’s resources:  100% 
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Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team has been providing design, CM/ CQA, and remediation action services to the 
County of San Bernardino to support the development of this regional metropolitan disposal 
facility since 1995.  In an initial phase, BAS provided engineering, geotechnical investigation 
services, and CM/CQA services for the excavation of approximately 10 million cubic yards of 
material during the initial development of the Unit 3 area. 
 
Additional responsibilities have included the following: 
 Design, construction, and sampling of groundwater monitoring wells 
 Installation of multiple temporary sampling wells within each monitoring well boring. 
 Design, completion, and analyses of aquifer pumping tests. 
 Groundwater modeling using USGS MODFLOW program. 
 Design and installation of groundwater pump and treat system consisting of 36 wells and a 

water treatment plant. 
 
Were liquidated damages applied to the project?     Yes     No 
If yes, explain:    

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Mid-Valley Landfill – San Bernardino County, California 
Name of client (owner or prime Contractor):   County of San Bernardino 

Client contact and current telephone number:   Art Rivera – 909/386-8775 

Contract amount (listed entity only):   $2,500,000 

Percent of work performed with your entity’s resources:  100% 



SOQ-6 – SHEET 4 OF 12 

 

 

Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other: See below 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team provided CM/CQA services for the closure of this 30 year old inactive site 
owned by the County of Santa Barbara.  The final cover system designed by the Team was an 
alternative to the prescriptive cover design that utilized a 60-mil thick high-density polyethylene 
(HDPE) flexible membrane cover (FMC) in place of the low hydraulic-conductivity soil material 
utilized in a prescriptive cover.  This configuration was selected due to the lack of an on-site or 
regional source of low-permeability soil material.  The Team provided CM/CQA during the 
removal the existing landfill gas extraction header system, regrading and compacting the 
foundation layer, installation of HDPE liner system, placement of vegetative soil layer and 
installation of storm water collection and conveyance system and perimeter fencing. 
 
Were liquidated damages applied to the project?     Yes     No 

If yes, explain:     

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Ballard Canyon Landfill – Santa Barbara County, California 
Name of client (owner or prime Contractor):   County of Santa Barbara 

Client contact and current telephone number:   Chris Wilson –  805/882-3621 

Contract amount (listed entity only):   $250,000 

Percent of work performed with your entity’s resources:  100% 
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Alternative Cover Demonstration Project 

 
Aeration Trench 

 
Groundwater 
Treatment Sys. 

 

 
Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See Below. 

 
Brief description of the project and your entity’s participation: 
   
The BAS Team provided a variety of services at the site between 1996 and 2003 with regard to 
the installation of an alternative final cover system, and the remediation of VOC contamination 
in the groundwater near the site.   
 
Alternative Cover:  The Team designed, negotiated and performed CQA services during the 
construction of a monolithic alternative final cover system on the East Mound at the site.  This 
included conducting negotiations with the CIWMB, RWQCB, and local enforcement agencies.  
This was the first alternative cover project undertaken by the client and was designed as the 
foundation for approval of alternative covers throughout the County waste system. 
 
Groundwater Remediation:  The Team completed an extensive hydrogeologic investigation to 
characterize groundwater conditions near the facility and identified the nature and extent of 
groundwater impacts within multiple water-bearing zones.  The Team subsequently designed 
and installed a groundwater pump and treat system at the site.  This included negotiation of 
applicable permits from local planning departments, the SCAQMD, and other agencies. 
 
Were liquidated damages applied to the project?     Yes     No 
If yes, explain:     

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Milliken Landfill - San Bernardino County, California 
Name of client (owner or prime Contractor):   County of San Bernardino 

Client contact and current telephone number:   Art Rivera - 909/386-8775 

Contract amount (listed entity only):  $750,000 

Percent of work performed with your entity’s resources:   100% 



SOQ-6 – SHEET 6 OF 12 

 

 

Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other: See below 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team provided engineering and geotechnical services in support of the Tajiguas 
Landfill Phase 1A groundwater protection system design project.  The Phase 1A liner subgrade 
preparation included removal of approximately 360,000 cubic yards of material from the eastern 
slope adjacent to the existing Phase 1 refuse placement area.  The Team evaluated the stability 
of the Phase IA Cut/Fill subgrade slopes.  In addition, stability of the proposed Phase II 
subgrade cut slopes in the immediate area of the intersection of Phases IA and II were 
evaluated to determine potential buttress requirements for the proposed combined Phase IA/II 
slope.  Following completion of design work, the Team provided complete CM/CQA services 
during the construction of site improvements. 
 

Were liquidated damages applied to the project?     Yes     No 

If yes, explain:  _______________________________________________________________   

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Tajiguas Landfill – Santa Barbara County, California 
Name of client (owner or prime Contractor):   County of Santa Barbara 

Client contact and current telephone number:   Chris Wilson –  805/882-3621 

Contract amount (listed entity only):   $500,000 

Percent of work performed with your entity’s resources:  100% 
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Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See Below. 

 
Brief description of the project and your entity’s participation:   
 
BAS developed the Remedial Action Work Plan (RAWP) for the remediation of a burn dump on 
the banks of the San Jacinto River where a major Southern California home builder wished to 
construct a residential development. The overall project involved regulatory negotiation and 
preparation of required permits, removal and loading of solid waste and ash, transportation of 
waste to a permitted Class III landfill, disposal of metal debris, confirmatory sampling, final site 
grading, and preparation of a Clean Closure Certification Report.  BAS was responsible for 
general project management, including sampling, design services, regulatory liaison, 
construction inspection and other activities.  BAS also assisted the client in selecting a 
contractor to perform debris excavation and transportation for disposal, as well as selecting a 
State of California Certified laboratory for sample analyses. 
 

Were liquidated damages applied to the project?     Yes     No 

If yes, explain:   

Name of entity claiming experience: Bryan S. Stirrat & Associates/GeoLogic Associates 

Project name/location:   Valle Vista Burn Dump – Hemet, California 
Name of client (owner or prime Contractor):   Forecast Homes 

Client contact and current telephone number:   Anthony Bertrand – 909/483-7320 

Contract amount (listed entity only):   $75,000 

Percent of work performed with your entity’s resources:  100% 



SOQ-6 – SHEET 8 OF 12 

  

 

 
Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below 

 
Brief description of the project and your entity’s participation:   
 

The BAS Team provided CM/CQA and engineering support services at this site between 2000 
and 2003.  As part of the contract the Team provided engineering, geotechnical, and CM/CQA 
services for the remediation of a previously mapped ancient landslide complex in the northerly 
portion of the site.  Within days, BAS Team CM/CQA and design personnel had prepared 
Contract Documents, solicited bids from three separate contractors, negotiated the terms of the 
agreement, and provided documentation for presentation to the Board of Supervisors for an 
emergency action approval.  The emergency action work was successfully completed in 
January 2003 and included the excavation and stockpiling of approximately 1,100,000 cubic 
yards of material. 
 

Were liquidated damages applied to the project?     Yes     No 

If yes, explain:     

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Frank R. Bowerman Landfill – Orange County, California 

Name of client (owner or prime Contractor):   
Orange County Integrated Waste 
Management Department 

Client contact and current telephone number:   
Ray Douglass – 949/677-1469 
Mike Giancola –949/551-7102 

Contract amount (listed entity only):   $2,700,000 (total contract) 

Percent of work performed with your entity’s resources:  100% 
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Burn Dump Closure 

 
Site Overview 

 

 
Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below. 

 
Brief description of the project and your entity’s participation:   
 
For the last 12 years, the BAS Team has provided comprehensive environmental consultation 
services to the City of Santa Cruz in support of the continued operation, development, and 
monitoring this site.  The Team provided engineering design, CQA, and construction 
management services during development of the Cell I area.  The project included mass 
excavation and grading, processing and placement of low-permeability soils, installation of a 
composite liner system, and miscellaneous drainage improvements.  After the composite liner 
system was construction, the BAS Team provided environmental support services for the clean 
closure of an old burn dump at the site.  Chromium-affected soils were allowed to be moved 
from the unlined area to the newly-lined cell.  Following the removal, the GLA Team conducted 
confirmation sampling of the burn dump footprint to ensure that chromium levels were below 
hazardous waste levels.  The GLA Team recently completed design, regulatory permitting, and 
installation of a gas and shallow groundwater interception trench along the southeastern corner 
of the site as part of the site’s corrective action program.   
 
Were liquidated damages applied to the project?     Yes     No 

If yes, explain:    

Name of entity claiming experience: Bryan A. Stirrat Associates/GeoLogic Associates 

Project name/location:   Santa Cruz Landfill – Santa Cruz, California 
Name of client (owner or prime Contractor):   City of Santa Cruz 

Client contact and current telephone number:   Ms. Chris Chang – 831/420-5427 

Contract amount (listed entity only):  $2,000,000 

Percent of work performed with your entity’s resources:  100% 
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Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team has been providing on-call solid waste engineering support to the Flathead 
County Solid Waste District since 2000 in support of the development of the Flathead County 
Landfill.   This included design, construction management, and construction quality assurance 
services for the development of the first lined cell at the site.  The groundwater protection 
system for the new cell consisted of a composite liner and leachate collection and removal 
system.  BAS provided construction management during the excavation of 270,000 cubic yards 
of material and during the installation of the liner system. In a second stage of the project, BAS 
performed construction management during the installation of a landfill gas system upgrades.  
This included monitoring, logging and inspection of the installation of the landfill extraction 
system; and construction documentation and certification services. 
 
 
Were liquidated damages applied to the project?     Yes     No 

If yes, explain:     

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Flathead County Landfill – Kalispell, Montana 
Name of client (owner or prime Contractor):   County of Flathead 

Client contact and current telephone number:   Dave Prunty –  406/758-5912 

Contract amount (listed entity only):   $750,000 

Percent of work performed with your entity’s resources:  85% 
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Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below. 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team provided on-call services related to Caltrans highway development projects.  
The Team was required to mobilize staff and resources to support concurrent site investigations 
throughout California.  Task orders fell under two categories: remedial action design services 
and hazardous waste studies. Remedial action design services included feasibility studies, 
hazardous waste management plan preparation, removal action workplan preparation, and 
development of remediation plans, specifications and estimates.   Hazardous waste studies 
included health and safety, risk assessment/toxicology, site assessment/investigation services, 
permit preparation, and data evaluation and analysis.  Projects conducted included an 
assessment of 350 parcels in support of the widening of Interstate 5 in southern Los Angeles 
County, and site investigations of Caltrans facilities and proposed roadway improvements in 
San Diego, Imperial, Los Angeles, and Ventura counties. 
 
Were liquidated damages applied to the project?     Yes     No 

If yes, explain:    

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   Caltrans Statewide Site Investigation / Remediation Contract 
Name of client (owner or prime Contractor):   California Department of Transportation 

Client contact and current telephone number:   Kim Christmann –   916/654-5266 

Contract amount (listed entity only):   $2,000,000 

Percent of work performed with your entity’s resources:  80% 
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Type of work (mark all that apply): 

 Remediation plans/specifications  Waste characterization 
 Property / title / deed history research  Hazardous waste operations 
 Site surveys   CQA testing/monitoring 
 Site grading design  Construction management 
 Drainage system design  Community education/outreach 
 Erosion control system design  Geotechnical investigations 
 Excavation/embankment design  Other:  See below. 

 
Brief description of the project and your entity’s participation:   
 
The BAS Team provided hazardous materials support services in support of the development of 
the MTA rights-of-way in Los Angeles County and San Bernardino counties.  Services provided 
included environmental site assessments, asbestos and lead paint surveys and abatement 
design, and responses to emergency spills.  BAS responsibilities included preparation of work 
plans and health and safety plans; supervising the drilling, sampling, and analysis of soil 
borings; interpretation of analytical results; and delineation of vertical and horizontal extent of 
contamination.  Specific projects performed included assessments of 16- and 25-mile railroad 
rights-of-way, remediation of construction debris piles containing hazardous materials, and 
emergency spill response involving drums containing waste oils.  BAS also prepared 
investigation reports describing field activities, and recommended remedial alternatives with 
associated cost estimates. 
 
Were liquidated damages applied to the project?     Yes     No 

If yes, explain:    

Name of entity claiming experience: Bryan A. Stirrat & Associates 

Project name/location:   On-Call Site Investigation and Remediation Support 

Name of client (owner or prime Contractor):   
Los Angeles County  
Metropolitan Transportation Authority 

Client contact and current telephone number:   Lynn Bell  –  213/922-2404 

Contract amount (listed entity only):   $300,000 

Percent of work performed with your entity’s resources:  80% 


